12 Sept 2002
STATEMENT OF OBJECTIVES (SO0)

Landing Gear Repair and Overhaul

1:0 Program Objectives:

The objective of the acquisition is to procure landing gear repair and overhaul work effort

from a source dedicated in delivering a quality product within a maximum of 40-days at a
fair and reasonable price.

2.0 Technical Objectives:

2.1 Select a repair source that demonstrates the ability and experience in the repair and
overhaul of military and/or civilian aircraft landing gear that can fumnish the necessary plant

facilities, buildings, capacity, equipment, materials, trained personnel, and provide a solid
quality program.

2.2 Although the repair and overhaul requirements are in accordance with specific USAF
technical orders, the repair source should have the flexibility and knowledge to develop and
provide alternate repair schemes, cost-effective solutions on parts, and provide technical and
engineering advise to Hill AFB technical organizations.

2.3 An AFMC form 202 is used to request engineering assistance for parts that do not
conform to the technical data found in the applicable technical orders. The repair source

should have the flexibility to develop a similar form that meets or exceeds the data
requirements found on AFMC form 202.

2.4 The repair source shall develop a method of communication to be used with the cognizant
Hill AFB engineering on matters concerning materials substitutions, waivers, deviations,
process and process control deviations, quality and material deficiency reports, and any other
situations that requires the attention and approval of the cognizant Hill AFB engineer.

3.0 Contract Objectives:

3.1 Develop and award a contract that meets the needs of the war fighter.

3.2 Provide flexibility to adapt to contingencies resulting from changing schedules and
workload requirements.



3.3 Minimize costs and/or improve mission readiness through process improvements,
increased efficiency in supply chain management, minimize flow days, and minimize
overhead from business development or other efficiencies, as applicable.

4.0 Management Objectives:

4.1 The management objective is to allow the repair source the maximum flexibility to
innovatively manage the projected schedule, performance, risks, warranties, subcontracts,
and data to provide serviceable landing gear items on time to meet war fighter requirements.
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1. GENERAL

1.0 INFORMATION

1.0.1 This Work Specification establishes the minimum work requirements for essential
repair necessary to restore the Landing Gear repairable end item to a serviceable condition.

1.0.2 All work performed by the contractor will comply with the instructions, technical
orders, and data requirements contained in this specification. Additional work not covered
after contract award will be negotiated by the CO through the ACO prior to the start of work.

1.0.3 The contractor shall expend no effort under this work specification for additional
engineering, design, or development of the end item or related components.

1.0.4 The functional capabilities for which the end item was designed shall not be changed,

modified, or altered unless such changes are directed by OO-ALC/LILEN through the LILA
Program/Production Manager.

1.1 DELIVERABLE DATA REQUIREMENTS

1.1.1 The Contractor shall establish and maintain a program and procedures that will provide
status of maintenance production, asset management, condemnations, problems encountered,
accountability and stock balances of GFP end items and financial accounting and inventory
control of GFM IAW CDRL Exhibit No. A (GOO9).

1.1.2 The Contractor shall record equipment identification data, flight data, operational or

maintenance status, historically significant maintenance actions, and installed item inventory
data IAW CDRL Exhibit No. B (AFTO FORM 95).

1.1.3 The Contractor shall establish capability to advise the procuring activity and Major
Command monitor of errors or omissions and other recommended changes to T.O.’s of
technical nature, which prevents adequate performance of functions required for mission
accomplishment IAW CDRL Exhibit No. C (DI-TMSS-80229) (AFTO FORM 22).

1.1.4 The Contractor shall establish a Repair/Modification/Overhaul status report that tracks

repair of each end item through the repair line IAW CDRL Exhibit No. D (DI-MGMT-
80933)

1.2 DEPOT REPAIR RESPONSE TIME REQUIREMENTS (DRRT)
The contractor is responsible to achieve and maintain rapid DRRT, with the government

acknowledging its responsibility in this process to support the contractor. The following are
areas the contractor shall use in support of DRRT requirements:
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1.2.1 The Contractor is authorized to retain all condemned end items for use in
cannibalization down to the Shop Repair Unit (SRU) level for use in the repair process.

Approval to proceed with cannibalization shall be approved by the OO-ALC/LGHLA
Program/Production manager.

1.2.2 The Contractor is authorized to reb back Shop Repair Units (SRU) from Line Repair
Units (LRU) in order to repair the LRU for the purpose of expediting deliveries. This
robback is accomplished when the schedule is critical and the part within the LRU in work is
unserviceable and will take an unacceptable amount if time to repair or order and replace.

1.2.3 The Contractor is authorized a rotable pool of major long-lead components in order to
expedite the turnaround of the end item. Rotable spares can be serviceable or non-
serviceable depending on the availability. The rotable pool inventory shall be maintained

and replenished by the contractor. The following rotable spares are authorized for the
contract:

NSN P/N wis NOUN QTY
1620-00-954-8000  388074-11 C130 Piston NLG 5
1620-01-270-3196  388046-9 C130 Cylinder MLG 10
1620-00-574-3346  3303590-1 C130 Cylinder NLG 5
1620-00-862-4057  388059-11 C130 Piston MLG 10
1620-00-084-2104  65-1265-8 KC135 Piston MLG 5
1620-00-927-4739  65-5763-17 KC135 Cylinder MLG LH 5
1620-00-959-2078  65-5763-18 KC135 Cylinder MLG RH 5
1620-01-157-0020  458-56119-1 KC135R Inner Cyl MLG 5
1620-01-159-0200  458-56159-1 KC135R Outer Cyl MLG LH 5
1620-01-161-9754  458-56159-2 KC135R Outer Cyl MLG RH 5
1620-00-919-2742  1583-85ASP KC135 Axle, AFT 10
1620-00-919-2743  1583-209 KC135 Axle, FWD 10
1620-01-154-8986  458-56116-1 KC135R Axle, AFT 10
1620-01-154-8987  458-56115-1 KC135R Axle, FWD 10

1.2.4 Mission Capability (MICAPS) will be identified to the contractor and work priorities
will be set by direction of the OO-ALC LGHLA program/production manager.

2. WORK REQUIREMENTS
2.0 GENERAL

2.0.1 It shall be considered uneconomical to accomplish repair on an end item when the total
cost for parts, materials, and labor exceed 75% of the stock list price (identified in the
contract) of a new item. The contractor will notify the OO-ALC/LILA Program/Production
manager through the CO for authorization to accomplish repair or condemn the item.
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2.0.2 Parts or materials used shall be equal to or exceed the original requirements of the
technical data cited herein. In the event deviation from the technical data is required, and the
contractor desires use of a substitute part, an approval request in letter form will be
submitted through the CO who will obtain the appropriate engineering approval.

2.0.3 Serviceable precision matched or mated component parts shall be handled in a manner
to ensure their reinstallation as a matched set.

2.0.4 Maintenance on the reparable end items and components shall be accomplished using
only current technical data.

2.0.5 If any applicable technical data is changed, revised, amended, or supplemented after
award of contract, and an increase or decrease in work requirements is involved, the
contractor will submit in writing to the CO a breakdown of hours and processes affected.
The CO will submit breakdown to the OO-ALC/LGHLA Program/Production manager who
will obtain the approval/disapproval from the cognizant OO-ALC engineer.

2.0.6 The Contractor shall check for unauthorized or unacceptable maintenance performed
on the end items by other sources. If unauthorized or unacceptable maintenance is suspected

or verified, notify by letter to the OO-ALC/LGHLA Program/Production manager through
the CO.

2.0.7 The Contractor shall replace damaged marking, identification and decals. Each
completed end item will be permanently and legibly marked with the contractor facility
identification. This identification will display the name of the contractor facility, date of
maintenance, and contract number. This identification can be decalcomania, rubber stamp
or stencil. When using rubber stamp or stencil, use permanent waterproof ink or paint of
contrasting color. Also, end item identification plates shall reflect the latest
modification/update, i.e. National Stock Number and Part Number.

2.0.8 The Contractor shall provide in writing, results of investigations accomplished on
PQDR’s to the cognizant OO-ALC/LGHLEN engineer.

2.0.9 The Repair Support contract line item is used to support special projects by OO-
ALC/LILE engineering division. Upon direction from OO-ALC/LILA Program/Production
manager, special projects will include prototyping, testing, evaluation, and stress analysis
reporting. OO-ALC/LILA Program/Production manager will only utilize the contract line
item, upon request to the contractor.

2.0.10 The Premium Time/Overtime contract line item is used to support MICAP and
Critical requirements. The contract line item will be funded when there exists a need to

expedite repair through the contractor facility in order to support MICAP/Critical
requirements.
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2.0.11 The Contractor Acquired Property line item (0014) procedures are outlined in
Paragraph 3 of the Appendix B.

2.0.12 The contractor shall provide at a minimum, a 1-year workmanship warranty on all

repair contract line items within the contract. The terms of the warranty will become part of
the contract once awarded.

2.1 SPECIFIC WORK REQUIREMENTS

2.1.1 The strut overhaul under this contract involves a complete disassembly, cleaning and
paint removal, nondestructive inspection, reassemble, and repainting. Additional processes
will be dictated by an evaluation of the components. Those processes include, but are not
limited to, machining, grinding, stripping of plated coatings, and replating.

TABLE 1

Table 1 lists the major processes required to accomplish. The various technical orders will
define all of the processing required. These processes, in conjunction with the referenced
specifications, will define the required process controls.

Note that many of these processes are regulated in the United States under OSHA and

EPA regulations. Reference to a regulated process under either OSHA or EPA is not meant
to mean those are the only regulated processes. It is the contractor responsibility to identify
the affected processes and comply with all applicable regulations.

PROCESS OCCURRENCE and COMMENT
TECHNICAL DATA
1. Complete disassembly 100% Disassembly includes removal

Applicable technical data is
T.O. 45-1-182 and the specific
component technical order.

of bushings unless specifically
exempted by the specific
component technical order.

2. Clean and paint removal

100%
Applicable technical data is
T.0O. 45-1-182.

May use either abrasive blast
or chemical paint removal
techniques. Will produce a
regulated hazardous waste
stream.

3. Cadmium and anodize
strip

As needed

Applicable technical data is
T.O. 45-1-182 and
MIL-STD-871

Cadmium removal may be
necessary to comply with
OSHA standards for cadmium
exposure.
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4. Non-destructive inspection

(NDD)

100% initially and as required
by additional processing.

Applicable technical data is
4S-1-182, the specific
component technical order,
ASTM-E1417, ASTM E1444,
and other specifications as
required by the specific
technical order.

The primary inspection
methods are fluorescent
penetrant for non-ferrous
components and fluorescent
magnetic particle for ferrous
components. Other methods
will be as required by specific
component technical order.
All inspectors shall be
certified per NAS410, Level
II. Certifying officials shall be
level III certified.

4a. Temper etch inspection

100% following grinding
and/or machining of steel
heat-treated above 180,000

psi.

Applicable technical data is
MIL-STD-866 and MIL-STD-
867.

5. Hydrogen embrittlement
relief bakes

100% on steel heat treated
over 180,000 psi following
processes with potential
hydrogen generation.

Applicable technical data is
4S-1-182, the specific
component technical order,
and the specific process

Bakes are usually 4 or 23
hours depending on the
process and usually must start
within 4 hours of the
embrittling process. The
usual bake temperature is 375
+/- 25 degrees F. Other bake
criteria may be required or
authorized by specific process

specifications. specifications. A bake is
required following stressing
operations such as grinding.
6. Evaluation 100% Determines the further

Applicable technical data is
4S-1-182 and the specific
component technical order.

processing required. This
involves visual examination of
the component and various
dimensional checks. A
temperature controlled
inspection area is required.
Temperature control must be
such that part tolerances can
be accurately measured and
maintained.
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7. The following processes
are typical of the processing
most parts will require. The
requirement is established
during the evaluation.

Machining

Grinding (based metal)

Stripping of various
electroplated and anodic
coatings

Shot peening
Reapplication of coatings such
as:

Chrome

Nickel

Electroless nickel

Cadmium nickel or IVD

Aluminum

Anodize

Phosphate coating

Conversion coatings

Grinding coating to finish
size

As determined by the
evaluation step.

Applicable technical data is
T.O. 45-1-182, the specific
component technical order,
and the specific process
specifications. The following
are typical specifications. The
list is not meant to be all
inclusive. Other
specifications may be required
by the technical data.

MIL-STD-866
MIL-STD-871

SAE-AMS-S-13165

MIL-STD-1501
MIL-STD-868
MIL-C-26074
MIL-STD-870
MIL-DTL-83488
MIL-A-8625
MIL-DTL-16232
MIL-C-5541
MIL-STD-866

Most of these processes are
governed by specifications.
The process and coating must
meet the specifications. The
process control requirements
of the specifications must be
compiled with (Reference the
general strut technical order,
4S-1-182 for use in lieu of
process control).

All processes must be
controlled per technical data.
Chemical processing solutions
shall be analyzed as necessary
to keep the process in control.
All ovens shall be checked at
least annually to verify
accurate bake temperatures
and uniformity within the
oven. All critical measuring
equipment shall be calibrated.
Records shall be maintained
of all process control actions.

8. Bushings Installation

100% for those components
that had bushings removed
during disassembly.

Applicable technical data is
45-1-182 and the specific
component technical order.

New bushings are required
except as authorized by the
specific component technical
order.
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9. Assembly

100% as required by the end
item.

Applicable technical data is
T.O. 4S-1-182 and the specific

component technical order.

10. Test

As required by the technical
data

The applicable technical data
is T.O. 4S5-1-182 and the
specific component technical
order.

11. Paint

100% as required by the end
item.

The applicable technical data
is T.O. 4S-1-182

Most components or
assemblies require painting.
Some minor components do
not.

TABLE 2

Table 2 lists typical processes and the accompanying routing that most components will
require. Specifically, it shows typical process routes for steel and aluminum components
since they are the most predominant. Other alloys will have their own routing. These tables
are not a complete list of processes. They are intended to give an idea of the processing

required.
DISASSEMBLY

CLEAN AND PAINT STRIP
STEEL ALUMINUM
Cadmium strip Anodize strip
Bake FPI(2)/eddy current
FMPI(1) Conductivity inspection
E&I(3) E&IQ3)
Machining Machining
Strip plating Shot peen
Initial grinding Grind/hone
Temper etch Anodize, Type II & III
Bake (4 hrs within 8 hrs) Hone
Shot peen Install bushings
Hone Assemble
Re-plate* Test
Bake (4 or 23 hrs within 4 hrs)* Paint
Final grind*
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Bake (4 hrs)*

(*Repeat as necessary for

all areas requiring plating)

FPI (2)
Cadmium plate or IVD aluminum coat
Bake (23 hrs w/in 4 hrs, cadmium only)
FMPI (1)
Install bushings
Assemble
Test
Paint

(1) Fluorescent magnetic particle
inspection

(2) Fluorescent penetrant inspection
(3) Evaluation and inspection

3. TECHNICAL ORDERS (T.0.’s) AND OTHER DIRECTIVES
3.0 TECHNICAL DATA REQUIREMENTS

3.0.1 The contractor shall maintain all T.O.s applicable to this requirement in a current status
IAW T.O. 00-5-1, distribution IAW T.O. 00-5-2. The contractor shall comply with the latest
dated T.O.s and other directives used or issued during the time the work is being
accomplished and perform a timely review of all updated T.O.s and other directive changes
applicable to the work requirement. The review will consider the impact on work
requirements cost and schedules with backup data for those changes. Increases or decreases
in work, which impact the maintenance facility or the government, will be sent through the
ACO to the CO for negotiation and approval, prior to beginning work.

3.1 APPLICABLE TECHNICAL ORDERS AND DIRECTIVES

3.1.1 Compliance with the following technical orders and directives listed below are
mandatory for all items produced on this contract.

A. GENERAL (As applicable)

T.0O. 00-5-1 AF Technical Order System
T.0. 00-5-2 AF Technical Order Distribution System
T.0. 1-1-691 Cleaning and Corrosion Control
T.0. 33B-1-1 NDI Methods
T.0. 4S-1-182 General Strut T.O.
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B. REPAIRT.O.s

KC13S: 4A4-12-3/9H2-3-30-3 / 4SA6-5-3 / 4S2-30-3 / 4A4-12-23 / 4SA3-7-13 / 9H2-2-
39-3/481-56-3 / 4S1-49-3

E3: 482-78-3/4S81-102-3 / 4A4-25-3 / 482-79-3 / 4SA2-51-3 / 4S1-107-3 / 4A4-24-13 /
4S51-106-3 / 4S1-104-3 / 4S1-105-3 / 4S1-103-3 / 4BA4-116-3

€130: 16G1-182-3/16C1-12-10-13 / 4S1-37-3 / 4SA3-26-3 / 4S2-23-3 / 451-69-13 / 9H2-
2-80-3 / 4SA6-7-3 / 16G3-2-48-23 / 16G3-2-81-3 / 16G3-2-87-3 / 4S1-37-4 / 16G1-152-3

KC135R: 451-119-3/4A4-30-3 /4S1-118-3 / 4S1-110-3 / 4SA6-33-3 / 4SA3-7-13

C. ADDITIONAL DIRECTIVES

MIL-STD-865: Selective (Brush Plating) Electrodeposition
MIL-STD-868: Nickel Plating, Low Embrittlement, Electrodepostion

MIL-STD-871: Electro-Chemical Stripping of Inorganic Finishes

MIL-STD-866: Grinding of Chrome Plated Steel and Steel Parts, Heat Treated to 180,000
PSI or over

MIL-STD-1503: Preparation of Aluminum alloys for surface Treatments on Inorganic
coating

MIL-HDBK-1568: Materials and processes for corrosion prevention and control in
acrospace weapon systems

MIL-STD-45662: Refer to ISO 10012-1 and ANSI-Z540-1 as Alternatives to STD-45662,
Calibration systems requirements

MIL-DTI.-83488: Coating, Aluminum, High purity

MIL-C-26074: Coatings, Electroless Nickel

MIL.-C-15074: Corrosion Preventive, Fingerpoint Remover

MIL-PRF-81322: Grease, Aircraft, General purpose, wide temperature range
MIL-PRF-81773: Sealing and coating compound, corrosion inhibitive

MIL-STD-1504: Abrasive Blasting

ASTM-E1444: Inspection, Magnetic particle
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MIL.-A-8625: Anodic coatings for aluminum and aluminum alloys

MIL-C-5541: Chemical conversion coatings on aluminum and aluminum alloys
MIL-PRF-16173: Corrosion preventive compound, solvent cutback, cold-application
MIL-C-11796: Corrosion preventive compound, petrolatum, hot application
SAE-AMS-H-6088: Heat treatment of aluminum alloys

MIL-PRF-23377: Primer coatings: Epoxy, High-solids

MIL-R-46082: Retaining compounds, single component, Anaerobic
SAE-AMS-S-13165: Shot Peening of metal parts

ASTM-E1417: Inspection, Liquid Penetrant

NAS847: Caps and plugs, Protective, dust and Moisture Seal

SAE-AMS-C-8837: Coating, Cadmium (Vacuum Deposited)

MIL-PRF-85285: Coating, Urethane, Aliphatic isocyanate, for aerospace applications
SAE-AMS-H-6875: Heat treatment of steel raw materials

TT-P-1757: Primer coating, alkyd base, one component

MIL-PRF-83936: Remover, paint, tank type; for Aircraft wheels, Landing gear
components, and other Aircraft and support equipment.

MIL-STD-869: Flame Spray
MIL-STD-1500: Cadmium-titanium plating, low Embrittlement, Electrodeposition

MIL-STD-867: Temper etch inspection

MIL-STD-870: Cadmium plating, low Embrittlement, Electrodeposition

MIL-STD-1501: Chromium plating, low Embrittlement, Electrodeposition
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NOTE: Primary source for military specifications is:

Department of the Navy
Standardization Document Order Desk
Building No. 4

700 Robins Ave

Philadelphia, PA 19111-5094

Web: http://www.dodssp.daps.mil
Phone: (215) 697-2179/2667

Fax: (215) 697-1462

3.2 TECHNICAL ORDER DEVIATION

3.2.1 Technical order deviation AFMC form 202 is used to request engineering assistance
for part(s) that do not conform to the tech data found in the applicable tech order. The

contractor may use a similar form that meets or exceeds the data requirements found on
AFMC form 202.

3.2.2 The contractor shall develop a method of communication to be used with OO-ALC on
matter concerning materials substitutions, waivers, deviations, process and process control
deviations, quality and material deficiency reports, and any other matter that requires the
attention and approval of the cognizant OO-ALC/LGHLEN Engineer.

4. TERMS EXPLAINED:
4.0 “ACO”: The Administrative Contracting Officer.

4.1 “CO”: The Contracting Officer.

4.2 “End-Item”: The item furnished to the contractor for maintenance.

4.3 “Essential Repair”: The minimal parts, labor, and processes required restoring an item to
a serviceable condition.

4.4 “IAW”: In Accordance With.

4.5 “Production Management Specialist (PMS)”: That individual who develops and
prepares the Contract Maintenance Purchase Request (PR) package, and is the program
manager for the duration of the contract. PMS, as used in this document, refers to the
production manager, office, and phone indicated on the title page of this Appendix A.

4.6 “Repairable”: An unserviceable item that can have maintenance performed to restore it
to a serviceable condition.

4.7 “Reparable”: An unserviceable recoverable end-item that may or may not be repairable
and refers to its logistics status.
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4.8 “Serviceable”: Capable of meeting the requirements and performing the function for
which designed or modified and meets all test requirements established by this work
specification and the technical data.

4.9 “Technical Data”: All government and contractor drawings, specifications, standards,
Technical Orders (T.O.s), technical manuals, and all other technical publications necessary
to restore an item to a serviceable condition.

4.10 “Update”: To bring an end-item up to the latest acceptable government approved
configuration without changing its original form, fit, or functional capability.

4.11 “PQDR”: A Product Quality Deficiency Report is used to identify quality problems
and resolutions to the cognizant 0O-ALC engineer.

4.12 “SRU” A shop repair unit at the component level.
4.13 “LRU” A line repair unit at the end item level.
4.14 “Program Manager” That individual who is responsible for program execution.

4.15 “MICAP” Grounded aircraft in need of a serviceable asset. Require immediate
attention.
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PURPOSE STATEMENT

This Appendix B is part of the contract and provides detailed instructions pertaining to the management
and control of government owned property and instructions/ guidance on how the property is obtained,
maintained, protected, controlled, accounted for, and disposed of. These instructions expound the general
guidance given in Federal Acquisition Regulation (FAR), Part 45.5, which is incorporated by reference and
made part of this contract. When the provisions of this appendix conflict with existing FAR, Part 45, or
other government directives, the contractor will contact the contracting officer at OO-ALC for guidance.

l. TERMS EXPLAINED : Terms and definitions are included in the regulations referenced in
paragraph 18 of this appendix and are supplemented as follows when applicable:

a.  Government Property (GP): All property owned by or leased to the government or acquired by
the government under the terms of the contract. Government property includes both Government
furnished property (GFP) and contractor acquired property (CAP) as follows:
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Material Support Division (MSD) Items: Items that have an ERRC code of C (XD1)
or T (XD2). These items are referred to as line replacement units (LRU) and shop
replacement units (SRU) respectively. Also referred to as an investment or non-
consumable item.

System Support Division (SSD) Items: Items that have an ERRC Code of N (XB3) or
P (XF3). Also referred to as expense or consumable items.

Government Furnished Material (GFM): Government property furnished to the
contractor which may be incorporated into or attached to an end item to be delivered
under a contract, or that may be consumed in the performance of a contract. It includes,
but is not limited to, raw and processed material, parts, components ,and assemblies.
Contractor Acquired Property (CAP): Property procured by the contractor, using
government funds designated for CAP purchases, and provides for in the performance of
a contract, title to which is vested in the government. NOTE: All CAP receipts must be
reported through the G009 system and contain the correct total price (acquisition cost
plus negotiated fee). Cap becomes GFM when receipted by the contractor.

Bench Stock: Low cost, high usage, and non-sensitive consumable material stored in
work areas for contract performance. Quantities of such stock shall not exceed that
amount normally consumed in a thirty-day period, nor the amount established in the
contractor’s approved property control system (normally used for broken units of issue).
Contractor furnished property (CFP): Property other than GFP or CAP, which is
furnished and funded by the contractor as part of the maintenance service provided.
Title to all CFP remains with the contractor until consumed.

Government-Furnished Equipment (GFE): An all-inclusive term to define all types of
equipment defined in Far, Part 45. It includes facilities, plant equipment, agency
peculiar property, and special tooling/ special test equipment. For the purpose of
annually reporting dollar values on Department of Defense (DoD) property in the
custody of contractors (DD Form 1662), items must be categorized according to the
specific FAR property definitions.

b. Production Management Specialist (PMS): An individual assigned by the contracting activity

to act as liaison for production, supply, and transportation issues.

¢. Administrative Contracting Officer (ACO): A contracting officer assigned the responsibility for
post award functions related to the administration of a government contract in the field. The ACO
is normally located in the Defense Contract Management Agency (DCMA) office. The ACO is
responsible for ensuring the contractor performs in accordance with the terms of the contract.

d. Procuring Contracting Officer (PCO): The person responsible for entering into a contract on

behalf of the government. The PCO will ordinarily be located at the funding ALC.

e. Abbreviated Contract Number: An eight position alpha-numeric designator that represents the
contract number and is used in requisitioning material and reporting transactions in the G009
Government Furnished Material and End Item Transaction Reporting System. The first position is
for the ALC and the remaining seven positions are the control number.



Contractor Communications Network (CCN): Provides the contractor with an electronic means
of transmitting (through the Internet) Government Furnished Material and End Fem Transaction
Reporting System (G009) data transactions and requisitions for supplies.

Defense Automatic Addressing System Center (DAASC): The center for automatic data
processing located at Wright-Patterson AFB, Ohio.

DAASC Automated Message Exchange System (DAMES): The automated system providing
the capability to communicate with DAASC through a modem using a standard dedicated
telephone line.

Virtual On-line Logistics Transaction System (V' OLTS): A Windows-based version of
DAMES by which users have the capability to communicated with the Air Force via an
asynchronous modem over a dial-up line or via the Internet.

2.  GOVERNMENT FURNISHED PROPERTY (GFP):

a.

National Stock Numbers (NSN)/ Part Numbers (PN): Contractor is authorized to requisition GFP

as listed on the attachment to this Appendix B. GFM identified in the attachment includes direct

parts and materials. The contractor will not requisition, procure, nor be provided with, any other
materials by the government. All GFM, as government property, will be retained in a secured
storage area.

GFE, if authorized on this contract, is identified per attachment to this Appendix. The contractor

will comply with the GFE-related clauses in the basic contract. While the GFE is in the

possession of the contractor, it is the contractor’s responsibility to provide routine maintenance
and calibration of the GFE to ensure the GFE is returned to the government in the same condition
as when provided less normal wear and tear. GFE will not be requisitioned until it is actually
required and will be turned in when no longer required.

The contractor will requisition the applicable supply management publications through the

Contract Administration Office (CAO). Essential publications are the following::

(1) FEDLOG is a logistical information system. The contractor will provide a CD-ROM reader
capable of reading a 4.72-inch compact disk. The CD-ROM reader must conform to High
Sierra and ISO 9660 Standards.

(2) DoD 4000.25-1-M, Military Standard Requisitioning and Issue Procedures (MILSTRIP).

(3) DLA Customer Assistance Handbook.

(4) Other automated sources with information equivalent to that found in the FEDLOG.

NOTE: Attachments to this Appendix B are applicable to this contract only if such attachments are

listed on the cover page and accompany this document. Otherwise, such items do not apply to this
contract.

3. CONTRACTOR ACQUIRED PROPERTY (CAP) :

a.

The contractor shall only procure CAP authorized by the ACO, using government funds set aside
for that purpose, to prevent production slippage or work slippage or work stoppage. Acquisition
will not normally exceed quantities required for immediate consumption. CAP will be retained in
a secured storage area and treated as GFM (to include reporting all CAP transactions through the
G009 system). The contractor shall insure that quantities obtained with CAP funds are canceled
from requisitioning backorders to prevent accumulation of GFM in excess of stock levels
authorized. In addition, the contractor will process the receipt of CAP material through the G009
Transaction Reporting System using the actual cost of the material. This cost must agree with the
billing submitted to the ACO for payment.

The contractor to the Contract Administration Office (CAO) shall submit each month, billings for
actual CAP expenditures supported by invoices. These expenditures shall be identified by NSN,

CAGE Code, Part Number, Noun, ERRC, quantity purchased and cost per item. Expenditures for
CAP shall be limited to the amount of CAP funds authorized on this contract.

The contractor will not use CAP funds for other than GFM identified by National Stock Class
NSC) on page 15 without prior, written permission of the PMS or ES.

The contractor shall acquire only CAP that has been developed and produced to meet
federal/military standards and specifications or an industry standard adopted by the Department of
Defense. The contractor shall contact the ACO if there is doubt as to whether or not proposed
CAP meets appropriate standards and specifications.



NOTE: The contractor shall not order GFM or Purchase CAP material for any other contract by
using requisitioning procedures or CAP funds assigned to this contract.

4. CONTRACTOR COMMUNICATIONS NETWORK (CCN):
INTERNET AND VOLTS/ DAMES

a.

f.

The success of any contract depends upon how fast and efficient communications are passed
to the sources of supply (SOS) for MILSTRIP documents transmitted or received, Reports of
Discrepancies (ROD’S) SF Forms 364 (DAMES) and Government Furnished Material and
End Item Transaction Reporting System (G009) (Internet) transactions to the contract
managing ALC.

The purpose of the CCN is to improve the flow of supplies to the contractor and to facilitate
reporting of GFM transactions, inventory status, end item production and reporting shipping
discrepancies ROD’s (SF364). This is accomplished by providing a direct on line (Internet)
data and narrative message service interface between the contractor and DoD logistics
activities.

The G009/ GFM interface to the DoD supply system will be provided by the contractor
through the Internet. The Virtual Online Transaction System/DAASC Automated Message
Exchange System (VOLTS/DAMES) software is resident on the Internet and instructions on
how to access this file and initial training will be provided by DAASC.

Initial MILSTRIP/ GFM training will be provided by DAASC, the cost will be borne by the
government. Any retraining required by the contractor may result in travel to the managing
ALC; the cost will be borne by the contractor.

The contractor shall be required to provide the CCN hardware in accordance with attachment
five. The hardware upkeep, maintenance and operational cost (including personnel) shall be
borne by the contractor. Contractors will be required to transmit daily, transactions providing
the status of contracts i.e. Receipt, Input to work, Production and Shipment of End Items. In
addition, the contractor will be required to log on to the Internet daily to obtain
shipping information regarding incoming and out going shipments. This also applies to
contractors using mainframe to mainframe reporting.

OO-ALC/ LGPC, will be advises of system failures which cannot be corrected within 24
hours.

5. CONTRACTOR PROPERTY CONTROL RECORDS:

a.

C.

The official property records are described in FAR, subpart 45.505. The contractor shall
establish a property control record for each line item. Property records shall be kept current at
all times, and an audit trail shall be maintained from property acquisition to consumption in
use or final disposition. Property accounting records, including debit and credit support
document, are considered part of the official government contract records.
FAR 45.505-1 states the basic information required on all material records, whether
mechanized or manual, as follows:

(1) Name, description, and National Stock Number (NSN)

(2) Quantity received (for fabricated in house), issued, on hand, and on order

(3) Unit of issues (each, feet, etc.)

(4) Unit price (from receipt document or stock list data)

(5) Contract or project number relating to contract.

(6) Location

(7) Posting references (to include support documentation (i.e., issues, receipts, inventory

recording, etc., and dates of transactions)

(8) Disposition
In addition to FAR requirements, the following data is required to enable requirements
planning and stock control:

(1) Quantity due in (on order or being fabricated)

(2) Expendability, recoverability, reparability category (ERRC) code



(3) Stock levels and reorder points

(4) Quantity per assembly (QPA) from Material Requirements Listing (MRL) or
Technical Order (TO)

(5) Replacement percentage factor (from actual experience or MRL)

(6) Commercial and Government Entity (CAGE) code number

d. FAR, Subpart 45.505-14 describes the annual report, which gives the acquisition cost of all
GP in the contractor’s custody. Details for completing this report are on the reverse side of
DD Form 1662, DoD Property in the Custody of Contractors. This form is available from the
Property Administrator.

e.  Other reports may be required in accordance with FAR, Subpart 45.508, 45.6,and the Contract
Data Requirements List (CDRL). DD Form 1423,

f.  Inaddition to the above, a separate record of requisition numbers shall be maintained and
shall include the NSN of the item requisitioned, the unit of issue, the quantity requisitioned,
the document number, and the date the item was received by the contractor. The record shall
be kept current at all times.

6. STOCK LEVELS OF GOVERNMENT FURNISHED MATERIAL (GFM) :

ERRC
CODE

NOTE

a. Initial stock levels of GFM (ERRC N and P) shall be initially computed by the contractor for
the first 60 day requirements. A minimum monthly quantity estimate shall be provided if the
actual quantity is unknown. The contractor’s historical data, should be used to establish stock
levels, provided the data is not more than 18 months old. If no historical data is available, the
contractors shall contact the PMS for assistance in establishing these levels. NOTE: Long
lead-time items should use all of the pipeline times allowed plus historical data. Maximum
levels may be maintained in these cases.

b.  This appendix specifies the maximum stock levels of GFM authorized to be on hand or order
at any given time. These levels shall be maintained ONLY in those instances when the
contractor’s usage and/or reorder time experience justifies a need for the maximum levels to
prevent production slippage or work stoppage. Minimum stock levels will be maintained as a
normal procedure.

¢. Computation of stock levels begins when the number of end items to be repaired and in what
time frame is determined. Apply the following when this determination is made:

(1) Stock levels are a combination of pipeline time (in months) and stockage objective
(in months). Note, however, that pipeline time shall be excluded by the contractor in
determining initial stock levels. A stock level is the maximum months of stock
authorized to be on hand or on order at any time.

(2) The following elements of information apply as a sample for the computation of
stock levels:

CONUS
ERRC PIPELINE STOCKAGE STOCK
DESIGNATOR TIME OBJECTIVE LEVEL
XD2 31Days + 45Days = 76 Days (2 % Mo.)
XB3 31Days + 45Days = 76 Days (2 Y5 Mo.)
XF3 31Days + 45Days = 76 Days (2 4 Mo.)
: For OVERSEAS requirements, use the following pipeline time:

* To Alaska, Hawaii, South America, Caribbean, North Atlantic 69 Days

k% To Northern Europe, Mediterranean, Africa 74 Days

*kx To Western Pacific 84 Days

(3) Formula for computing stock levels:



(a) Computing the Monthly Demand Rate (MDR)

1. Divide the number of end items to be repaired/overhauled each year in
accordance with the contract by 12 and multiply this by the quantity per end
item. Example: the yearly production scheduled quantity is 60 each, and
the quantity per end item is 10 each (60:12=05, 05x10=50).

2. Obtain the replacement percent from the percent column of the contractor’s
replacement history. Example: the replacement percent for a given item is
50%. Multiply this percent by the MDR computed above to obtain the
applicable net MDR (.5x50=25net MDR).

(b) The stock level equals the MDR multiplied by the number of months for stockage
objective and pipeline time. Example : For an ERRC Code T item, the stockage
objective of 1.5 months, and pipeline time of 1month is multiplied by the MDR of 25
(1.5+1=2.5,2.5 X25= 62.5, rounded to 63 stock level quantity).

(c). For low usage (round up to 1 each), low dollar items (under $30.00 stock-listed
price (SLP), a safety level of three each or an equivalent unit of issue will be established
and maintained.

REORDER POINTS:

a. Reorder for additional GFM will be predicated on future delivery orders.

b. If projected production requirements of contract line items are not received during the first 60
days, no additional GFM will be ordered or procured, and in stock GFM will be maintained for the
next 60 days.

c. Ifprojected production requirements of contract line items are not received during the first 129
days, the contractor shall request disposition instructions from the PMS.

d. The reorder point (in months) represents the number of months of stock required to be on hand or
on order to support issues/demands during the pipeline time required to requisition and receive
replenishment requirements.

e.  The reorder point (in months) shall be established as the pipeline time.

f.  The reorder point quantity shall be established by multiplying the reorder point by the MDR.
Example: for an ERRC Code T (XD2) item, a one month reorder point times 25 MDR equals a
reorder point quantity of 25.

g A reduced pipeline time shall be used whenever the contractor’s experience reflects pipeline time

is less than authorized above. The PMS through the ACO must approve an increase to the
authorized pipeline time.

UNIFORM MATAERIAL MOVEMENT AND ISSUE PRIORTY SYSTEM (UMMIPS) :

The contract buying office has assigned a Force Activity Designator (FAD) II to this contract for
use in determining the proper requisition priority. Requisition priority is determined by relating
the FAD to the Urgency of Need Designator (UND).

a. OnFADII, only use priority 02, 05, and 12

(1) UND “A” and FAD II equals Priority 02. Use this priority when a work stoppage
exists or will exist if material is not received with eight days.

(2) UND “B” and FAD II equals Priority 05. Use this priority when production
capability will be impaired if material is not received within normal order and
shipping times.

(3) UND “C” and FAD II equals Priority 12. Use this priority when requisitioning initial
operating stock and for normal stock replenishment.

b. The objective of proper stock control is to have all requirements planned well in advance
where only the lowest priority (12)is used. The use of high priority for stock replenishment is
poor stock management and serves to defeat the priority system.



9. MILITARY STANDARD REQUISITION AND ISSUE PROCEDURES (MILSTRIP) :
The DoD 4000.25-1-M gives detailed guidance on accomplishing MILSTRIP requisitions, modifiers,
and follow-up actions. This can be accomplished electronically via VOLTS/DAMES or manually
processed by submitting a DD Form 1348-1 to the PMS> The contractor shall prepare and process
requisitions in accordance with regulation, as supplemented by the following:

a.

The contractor shall ensure all items and quantities are authorized and the requisitions are
properly prepared in accordance with the MILSTRIP format, Attachment One of this
appendix. A requisition control record will be maintained and document numbers assigned to
each day’s requisitions. Entries will be maintained to indicate date, material requisitioned,
material on order, and material received.

In the event an item is urgently required to prevent a production slippage or work stoppage,

the contractor shall take the following actions:

(1) Requisition the GFM required to relieve the production stoppage, with an advice code of
2C (fill or kill) in card columns 65-66 and priority 02 in card columns 60-61. The
requisition quantity should not exceed the quantity required to relieve the production
slippage or work stoppage. At the same time, take action to cancel any requisitions,
currently on back order, for this item and input a new requisition with the adjusted
quantity. NOTE: A normal requisition using code 2L must be submitted first. If
unacceptable status is received, then use the advice code 2C.

(2) Upon receipt of the denied 2C requisition (status code “CB” from the SOS), and with the
approval of the ACO, the contractor will locally procure the item with funds specified in
the contract. NOTE: A Document modifier will be used to adjust the on order
quantity of the original requisition.

The contractor will submit all manual requisitions to the PMS at 00-ALC/ LGPC.

When material requisitioned is to be shipped to a supplemental station activity address other

than the contractor’s home location, the contractor will enter the supplemental address (Ez

station number) in card columns 45-50 and signal code L in card columns 51.

Requisition follow-ups, modifiers, cancellations etc., will be routed to applicable routing

identifier codes that are identified in the DLA Customer Assistance Handbook.

10. ACTIONS REQUIRED ON SUPPLY STATUS CODES:

a.

An Advice code may be entered in card columns 65and 66 of the requisition to provide
instructions to the SOS when such data is considered essential to a supply action. The SOS
to advise the contractor of the action taken, after the requisition was processed inserts a status
code in the same field.

Once requisitions are input, there is a continuing need to monitor the returned status codes.
This is because each requisition must pass an edit check to ensure the item and quantity is
valid under the terms of the contract. Also, some supply status codes may ask the
requisitioning unit to revalidate, provide additional information, or further justify the request
for the item or quantity requisitioned. Failure to reply can cause the requisition to be
canceled.

11. PRODUCTION PROBLEMS:

a.

The contractor shall report all potential supply support deficiencies that could cause
production slippage or work stoppage to the ACO, PCO, the GFM Manager, and the PMS at
the managing ALC. Additional information on report preparation is available in AFMCI 21-
134, Volume I. This data will be forwarded to the managing ALC via the VOLTS through the
Internet. These reports shall identify the GFM items that are critical or have long
procurement lead times and the work stoppage date. If problems are not resolved, the
contractor shall report them to the ACO. The ACO will forward all problems to the PCO and
the PMS.

Contract line items received with missing MSD components: The contractor will
immediately process a Report of Discrepancy (ROD), SF Form 364 and provide the missing
item report, including the ROD number, to the ACO with a copy to OO-ALC/ - PMS. The



report will specify the missing items by NSN. Additional information on report preparation is
available in AFR 400-54, Reporting of Item and Packaging Discrepancies.

12. DISPOSITION OF GOVERNMENT PROPERTY :

a.

These instructions apply to all government owned property, or property procured with government
funds, which is determined to be excess, by the contracting ALC, for the fulfillment of this
contract.

If a follow-on contract is being awarded or is in the negotiation or solicitation stage, the existing

GFM/GFP may be retained to the extent required to support the current contract and the follow-on

contract,

(1) Within 90 days prior to contract expiration, the contractor shall submit a letter to the
managing ALC requesting retention and eventual transfer of GFM/GFP to the follow-on
contract. The letter must contain the following information: noun, NSN, Part Number,
ERRC, dollar value, and Quantity on hand to be retained.

(2) Ifthe retention/ transfer of GFM is approved, the contractor shall submit a “ship in place”
document” to the PCO . Copies of transfer documents shall be furnished through the ACO
and PCO to the PMS, OO-ALC/ LGPC and/or GFM management office.

(3) If the managing ALC disapproves the retention of the GFM/GFP, disposition instructions will
be provided to the contractor. All disposal procedures should be completed within 30 days
from receipt of instructions.

(4) If the follow-on contract is awarded to other than the incumbent, the following applies:
aa. The incumbent will provide a listing of all GFM by NSN/PN and Quantity to the PMS

and / or GFM management office.
bb. GFM will be packaged and identified in accordance with existing FAR regulations and
shipped per instructions of the PMS.

In the event this contract or any delivery order placed against this contract is terminated, the

disposition instructions for GFM/GFP, determined to be excess, will be provided by the PMS

through the PCO.

The contractor shall review stock positions on all GFM every 90 days. The contractor will request

disposition instructions from the PMS within 30 days following the determination that GFM

exceeds projected needs.

(1) If the contractor identifies excess GFM following the stock position review, he will prepare
the excess (document identification code FTE) transaction in accordance with attachment
Two. The FTE action will result in an FTR response with three potions:
aa. Hold and come back in 90 days
ab. Ship to (credit will be given)
ac. Destroy (plant clearance)

(2) When the contract is within 60 days of completion, the contractor shall review all requisition
control records. All back order requisitions for which a positive supply action has not been
received will be cancelled and a new requisition with an advice codes 2C (fill or kill) in card
columns 65-66, will be submitted. The new requisition quantity will be limited to the amount
required to complete the contract.

(3) The contractor shall obtain disposition instructions from the PMS for unserviceable
investment items that re removed from the end item and will not be repaired under the terms
of the contract. Unserviceable expense items removed from the end item shall be condemned
and disposed of in accordance with paragraph 13 of this appendix.

(4) 4. The contractor shall prepare a listing of excess local purchase (LP), local manufacture
(LM), AF managed items coded on the stock list as JCD (deleted), and those items coded N
(expense) on the stock list regardless of condition or line item dollar value., The list shall
include GFP by NSN, part number, noun, quantity, and dollar value, and the list will be
submitted through the ACO to the PMS for disposition instructions.

(5) Serviceable AF stock-listed items with a $50.00 or more total line item (Refer to G009 end-
of-month report, Inventory Section, Value of Serviceable Column) will be returned to the
funding ALC.



(6) Items valued at less that $50.00 total per line item (Refer to G009 end-of-month report,
Inventory Section, Value of Serviceable Column) shall be disposed of by the contractor using
plant clearance procedures.

(7) The contractor shall use DD Form 1348-1 A, DoD Single Line Item Release/Receipt
Document, for turn-in of GFP, Instructions for completion of this form are attached.
(Attachment 2)

Directed Disposal:

(1) Contracting ALC representatives, during a visit, may direct on-the-spot disposition of excess
material discovered. Representatives of the ALC, the contract administration activity, and the
contractor must be in agreement that such items are excess to total contract requirements prior
to disposal action.

(2) The PMS will give the contractor in writing, for all NSN/PN’s and quantities to be eliminated
from stock.

The contractor shall assure that all excess reparable contracted end items being returned to the AF

have the note “Contract excess” entered on the DD1348-1A (shipping document) to preclude

ALC recording of such excess as additional reparable generations. The contractor shall insure that

excess contracted end items are returned to the contracting ALC unless another address is

specified by the ACO.

Package and Shipment of Expense Items:

(1) Expense items still in their original package shall be shipped as is.

(2) All remaining expense items shall be packaged “Level A” and shipped “Level C” in
accordance with MIL-STD 2073-1C, “DoD Material, Procedures for Development and
Application of Packaging Requirements.” (Part 1 of 2 Parts)

(3) The contractor may use commercial packaging if equal to or better than MIL-STD 2073-1C.

(4) The contractor should refer to the basic contract for cost of packaging and shipping.

13. DISCREPANCIES INCIDENT TO SHIPMENT:

a.

The following are the most common discrepancies: Items that are Mis-identified or have variations
in quantity, items in dubious condition, non-requisitioned items, lost/damaged parcel post, or
items with excessive packaging. These discrepancies will be reported on SF Form 364, Report of
Discrepancy (ROD) (ref AFR 400-54). A ROD can also be submitted through the VOLTS via the
Internet. The completed form will be forwarded through to CAO/QA activity for corrective
action. The items received and reported on SF Form364 as overages will be processed according
to the disposition of excess GFM criteria specified in this appendix. Transportation discrepancies
are reported on SF Form 364, in accordance with AFJI 24-228,

Misdirected shipments of GFM shall be immediately reported to the Property Administrator (PA)
by telephone, with a follow-up in writing, within three workdays. The PA will issue appropriate
disposition instructions for the misdirected items. Excess items received by the contractor will not
be receipted into the G009 system until the Report of Discrepancy has been completed and
instructions provided.

14. DISPOSITION OF CONDEMNED GOVERNMENT PROPERTY:

a.

Unserviceable GFM (ERRC code N & P items) shall be condemned and disposed of at the
contractor facility in accordance with the terms of this contract and/or government approved scrap
procedures.

Disposition instructions for all ERRC code C& T items, such as critical, MSD, and save list items
that are condemned during the performance of this contract, shall be requested through the PCO
from the ALC.

The contractor shall submit a listing of “condemned ST/STE” to the contracting ALC. The listing
shall identify the condemned items by NSN, PN, noun and quantity and shall be submitted
together with a letter of transmittal titled, “Request for Disposition of St/STE condemned on

Contract Number---------------- . Disposition instructions will be provided by the contract
managing ALC.

15. CONTRACTOR REPORTING:



a. The G009 system was implemented to support all DMAG repair contracts as they generate. The
contractor will report in accordance with Data Item Description (DI-ALSS-81533C) Instructions
pertaining to G009 reporting are contained in AFMCI 21-134 Vol. land II.

b.  The contractor submits GFM/End Item Transactions through the G009 to the funding ALC as
required. The G009 compiles a monthly summary status report for GFM and End Items. The
GFM reporting is an integral component of an industrialized contract maintenance program. To
effectively manage under such a concept, it is essential that specific attention be focused on the
inconsistencies in contractual provisions, reporting dates and validity of the data obtained.
Continuous surveillance is necessary to ensure timely reporting and accuracy of data.

16. VISITS: Surveillance visits will be made by the ACO and /or the contracting ALC representatives

when such visits are considered necessary, particularly in relation to contract material control and
production schedules.

17. OTHER:

a.  The contractor shall not obtain GFP or purchase CAP material through the utilization of
requisition codes or CAP funds assigned exclusively for this contract for any other contracts.

b. The contractor shall not transfer GFP charged to this contract to any other contract, contractor, or
activity without the advance approval of the PCO through the ACO.



Attachment One

INSTRUCTIONS FOR PREPARING GFM/GFE REQUISITIONS
NOTE: For instructions in requisitioning Loan Equipment see Attachment Five

Card Columns 1-3  Enter the appropriate three-position code:

A0A if requisitioning by NSN/NATO stock number- AO1 Overseas

AOB if requisitioning by manufactures part number- A02 Overseas

AQD if requisitioning by non-stock listed or kit number (NC,ND,K) A04-Overseas

AOE if requisitioning by manufactures part number and the part number will not fit in card
Columns 8-22 or if a prior requisition was rejected and the item represent a valid requirement.
The Identification Data portion of the DD Form 1348-6 will be fully completed.

Card Columns 4-6  Enter F4M
Card Column 7 Enter S (If Automated) or T (If Manual Reporting)

Card Columns 8-22  Enter the NSN or NSN/MMAC or Part Number. If the part number will not fit

enter as many characters as possible and include the part number in Block 1 of
DD Form 1348-6.

Card Columns 23-24 Enter the two-position code for the Unit of Issue.
Card Columns 25-29 Enter the quantity required, prefix with zeros.
Card Columns 30-35 Enter your EZ number.

Card Column 36 Enter the last digit of the calendar year.

Card Column 37-39 Enter the Julian dates.

Card Column 40 Enter M

Card Columns 41-43 Enter a three-digit serial number. Number the requisitions consecutively. Do
not use the same number twice on the same day.

Card Column 44 Enter the Demand Code ( R if a recurring demand or N if non recurring.)
Card Column 45 Enter Y.

Card Column 46 Enter the last four of the contract years.

Card Column 47-50  Enter the last four digits of the contract number or order number to a basic
ordering agreement.

Card Column 51 Signal Code C
Card Column 52 Enter G for OO-ALC

Card Column 53 Enter R for Industrial funds
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Card Column 54-56 Enter Distribution Code G88

Card Columns 57-59 Project Code: Leave Blank

Card Column 60-61 Priority 02, 05, 12

Card Column 62-64 Required Delivery Date

Card Column 65-66 Advice Code (i.e., 2L, 2C, and 2B)

Card Column 67-71 Leave Blank

Card Column 72 For ERRC “T” (reparable) coded items enter “J”

Card Column 73-80 Abbreviated Contract Number (G000-—)
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Attachment Two

INSTRUCTIONS FOR PREPARING SHIPPING
DOCUMENT FOR GFP TURN -IN

NOTE: DD Form 1348-1 is the only authorized return document!!!!DO NOT USE DD FORM 1149

Card Columns 1-3

Card Columns 4-6

Card Columns 7

Card Column 8-22
Card Column 23-24

Card Column 25-29

Card Column 30-43

Card Column 44
Card Column 45
Card Column 46
Card Column 47-50
Card Column 51
Card Column 52-53
Card Column 54

Card Column 55

Document Identifier Dé6-

Routing Identifier FGZ

Enter the appropriate source of supply code. This is the agency that sent you the
item.

CODE ALC/AGENCY
FGZ 00-ALC
FHZ OC-ALC
FLZ WR-ALC
Status Code: F (expendable supply item)

G (Equipment/Recoverable item)
Stock Number of item being returned
Unit of Issue as shown on the stock list.

Quantity of items being returned
Note: If card column 72 is J, then the quantity shall be one.

If card column 72 is other than J then quantity shall be the quantity being
returned.

Document Number :

Card Column 30-35 Enter contractors Activity Address Code (EZ#)

Card Column 36 Enter numeric digit of calendar year.

Card Column 37-39 Enter numeric consecutive day of the year.

Card Column 40-43 Enter a four digit serial number assigned to each turn-

in. The contractor returning the item will assign the serial number.
Enter the Suffix Code or leave Blank

Enter Code Y

Enter last digit of contract year

Enter the last four digits of contract number.

Enter C

Fund Code GR

Distribution Code R

Leave Blank
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Card Column 56 Enter one of the following as appropriate: Y if one of the following exist:
(1) Turn-in is because the item had a latent defect when received.
(2) Turn-in is because more material was received than requisitioned.
(3) Turn-in is because the item received is not what was ordered.
(4) Turn-in is serviceable GFM issued for testing purposes.
(5) The item manager directs turn-in.
Enter a K if the item being returned was originally requisitioned for
loan/bailment.
If one of these conditions are not met then LEAVE BLANK
Card Column 57-59 Project Code Leave Blank
Card Column 60-61 Priority
Card Column 62-65 Leave Blank
Card Column 66 Enter R
Card Column 67-69 Leave Blank
Card Column 70 Enter A
Card Column 71 Condition Code

Card Column 72 GFM Indicator Enter the following as applicable:

F When returning GFM (serviceable)

L When returning ST/STE

J When returning GFM (unserviceable) MSD Budget code 8
P When returning D coded material

Card Column 73-80 Leave Blank
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Attachment Three

REQUISITION PRIORITY DESIGNATORS

URGENCY OF NEED DESIGNATORS
Cannot Perform Mission Firm Future
Mission or Capability or Requirement/
Contract Contract Commit- Stock
Commitment ment is impaired Replenishment
1
I 4 11
Force II 2 > 12
Activity
Designator
I 3 6 13
(FAD)
v 7 9 14
v 8 10 15
REQUISITION PRIORITY DESIGNATOR
NOTE:

“A” To be used when a work stoppage exists or will exist if material is not received
Within eight days.

“B” To be used when production capability will be impaired if material is not
received within normal order and shipping times.

“c” To be used in requisitioning initial operating stock required for scheduled
contractual commitments and for stock replenishments.
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Attachment Four

GOVERNMENT FURNISHED MATERIAL (GFM) AUTHORIZED FOR THE
REPAIR AND OVERHAUL OF END ITEMS

The contractor is solely responsible to provide Contractor Furnished Property listed in
attachment 4. A pool of rotable spares as identified in Appendix A paragraph 1.2.3 is
authorized in the quantities specified therein. The contractor is authorized to requisition
Government Furnished Material component parts identified in the Repair Technical
Orders listed in Appendix A paragraph 3.1.1 in National Stock Classes 1560, 1620, 1630
1650, 1680, 2805, 2910, 3020, 3040, 3110, 3120, 3130, 4010, 4030, 4310, 4330, 4710,
4730, 4810, 4820, 5305, 306, 5307, 5310, 5315, 5320, 5325, 5330, 5331, 5340, 5342,
5360, 5365, 5935, 5945, 6930, 8030, 8040, 9505, 9525, 9905 as required to
repair/remanufacture CLINS 0010-0134 and corresponding option CLINS.

2
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Attachment Five

CONTRACTOR COMMUNICATIONS NETWORK (CCN)
FOR
GOVERNMENT FURNISHED MATAERIAL AND END ITEM PRODUCTION
REPORTING SYSTEM(G009) AND VOLTS/DAMES

GENERAL:

1.1 The purpose of this attachment is to provide the specific conditions, hardware specifications
and communications interface to support contractor GFM and /or End Item reporting
requirements and supply requisitions.

HOST LOCATIONS:

2.1 A WEB Server located at Hill Air Force Base Utah(HAFB) will act as a host for G009 on-
line transaction processing. The contractor shall be required to complete a DISA Form 41 for
security access prior to log-on to the system. The DISA Form 41 must be returned to OO-
ALC/ LGPC, 6009 Wardleigh Road, Hill AFB, Utah 84056-5838 for user ID’s and Internet
access. A facsimile (FAX) telephone number must also be provided for timely return of
access ID. Contractors may request file transfer capability and will utilize FTP procedures
provided by the managing Air Logistics Center (ALC) at the time of request.

2.2 The Defense Logistics Agency/ Defense Automatic Addressing System Office
(DLA/DAASO) front-end computer at Wright Patterson Air Force Base (WPAFB), Ohio will
act as host for GFM requisitions. The contractor shall be required to sign a DAAS Automated
Message Exchange System (DAMES) customer license agreement that will be furnished by
DAASC. The contractor terminal, using the dedicated telephone line provided by the
contractor and the software provided by DAASO, will dial-up the DAASO computer to
initiate the transmitting or receiving of requisition related information.

TECHNICAL CONSIDERATIONS:

3.1 The contractor shall provide the following hardware and software, at a minimum, to meet the
specifications indicated:

3.1.1 A 486 or faster Personal Computer (PC) with Internet accesses. The PC will
require a WEB Browser Tool Personal Computer Hardware and Software and
must be IBM compatible.

3.1.2  Eight Megabytes (8MB) of Random Access Memory (RAM)

3.1.3  Forth Megabytes (40MB) of Hard Disk Drive (HDD) space available.

3.1.4  Q-BASIC Interpreter

3.1.5 DOS 5.0 or higher

3.1.6  Monitor (color or monochrome)

3.1.7  Printer (configured at LPT1)

3.2 Specific DAMES Asynchronous
3.21  Hayes auto-modem or Hayes compatible

3.2.2 9600 baud rate capability or faster
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3.23

3.24

3.2.5

Modem must be connected via direct dial telephone circuit

Asynchronous communications port (Configured as COM1 or COM2)

DOS Version 5.0 or higher. Version of DOS and BASIC Interpreter must be
compatible.

4. RESPONSIBILITY OF CONTRACTOR:

4.1

4.1.1

4.1.2

4.1.3

4.14

4.1.5

4.1.6

4.1.7

Capability for direct dial telephone line hook-up for the system data transactions
shall be provided by the contractor with no call waiting or other line interruption
features. (DAMES access only)

The contractor will receive DAMES software from DAASO. Immediately upon
receipt, the contractor shall install the software and make electronic connectivity
with DAASO. (DAMES access only )

Initial training, if needed, will be provided by the contracting ALC. Follow-up
training shall be the responsibility of the contractor.

The contractor is responsible for the maintenance of the hardware and updating
software as needed. The contractor is also responsible for providing supplies
related to proper operation of the PC and related hardware (e.g., paper, ink,
ribbons, printer cartridges, extra disks, etc).

It is the contract’s responsibility to keep the system operational and compatible
with the specifications listed above or as specification change.

The contractor shall use the G009 system for all End Item and GFM reporting
transactions on a daily basis. In addition, the contractors will access the Internet
WERB site daily to receive incoming and outgoing shipping instructions. NOTE:
This applies to Internet users and Mainframe to Mainframe contractors.

System failures that cannot be corrected within 24 hours shall be reported to the
contracting ALC by the fastest means possible.

Point of contact for G009 Assistance is listed in paragraph 4.1.4 of this
attachment. Point of contact for DAMES assistance is DAASC (937-656-3227).

5. SYSTEM AUTHORIZATION ACCESS REQUEST (SAAR) FORM : DISA FORM 41

5.1 The following procedures explain how to fill out the DISA Form 41.

5.1.1.
5.1.2,

6.1.3
6.1.4

Check the type request block “INITIAL” and skip to DATE.

Complete blocks one through eight and sign the USER SIGNATURE and
DATE. Insert your DODAAC “EZ Number” in block 5.

Have your supervisor complete blocks 19,20,21,and 22

Fill in mailing address in block 34

Omit parts II and III

Points of contact: The requester will mail or FAX the DISA Form 41 to the
appropriate ALCPOC:
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00-ALC /LGPC

ATTN: MARGI GROVER
6009 WARDLEIGH RD
HILL AFB, UT 84056
COMM: 801-777-2453
DSN: 801-777-2453

FAX: 801-777-5692

WR-ALC/ LGPC

ATTN:KENNETH A ROBINSON

480 2" STREET, SUITE 200

ROBINS AFB, GA 31098-1640

DSN: 468-2504
COMM:912-926-2504
FAX: 912-926-4241

The user ID on the Internet will be standard for all users. Use lower case letters.
Your user ID and Password can be obtained by calling Melanie Wirick 801-605-

7184 .
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OC-ALC/LGPC

ATTN: MIKE ROBINSON
BLDG.3001 POST 2AC494B
TINKER AFB, OK 73145
COMM:405-736-4719

DSN: 405-884-4719

FAX: 405-736-5308



HEADQUARTERS
OGDEN AIR LOGISTICS CENTER
UNITED STATES AIR FORCE
HILL AIR FORCE BASE, UTAH 84056

APPENDIX "C"

DATE:
AF CONTRACT NR

SAFETY INFORMATION

TYPE WORK: ESSENTIAL REPAIR

TYPE EQUIPMENT: LANDING GEAR REPARABLE END ITEMS

SECTION CONTENTS PAGE
1 INDUSTRIAL SAFETY REQUIREMENTS 2-3
2 BIBLIOGRAPHY "F PUBLICATIONS/DIRECTIVES 4
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APPENDIX C
SECTION 1 - INDUSTRIAL SAFETY REQUIREMENTS

1.1 General Requirements:

1.1.1 The contractor shall protect government property to prevent damage

during the period of time the p.operty is under the control or possession of the
contractor.

1.1.2 The contractor shall include a clause in all subcontracts to require
subcontractors to comply with the safety provision of this contract.

1.1.3 The contractor shall ensure that the safety designed into the system
is not degraded by the repair methods or procedures, or changes initiated during
work processes associated with this contract.

1.1.4 The contractor shall comply with all safety provisions, e.g. technical
specifications, technical publications, etc., referenced in the work requirements
of this contract. If performinc work on a Government installation, the contractor

shall comply with the Safety and Accident Prevention requirements specified in AF
FAR SUP 5352.223-9001. :

1.1.5 Accident/Incident Reporting and Investigation:

1.1.5.1 The contrzctor shall report promptly to the Administrative

Contracting Officer (ACO) all available facts relating to each instance of damage
to government property.

1.1.5.2 When a major mishap ($20,000 or more) involving government
property occurs, the contract~r shall immediately secure the accident scene and
damaged item or wreckage until released by the accident investigative authority
as designated by the contracting ALC Safety Office. Such release will be
accomplished through the ACO.

1.1.5.3 If *he ~~vernment elects to conduct an investigation of the

accident, the contractor shall cooperate fully and assist government personnel
until the investigation is ~ompleted.

1.1.5.4 The contractor shall include a clause in each of his applicable

subcontracts to require subcontractor's cooperation and assistance in accident
reporting and investigation.

PREPARED BY: SEG/GOODSELL/ . .1428/03-005
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APPENDIX C
1.2 Specific Requirements:

1.2.1 Storage of government property shall be provided in accordance with

DOD Regulation 4145.19-R-1, pairagrahs 6-107, 6-108, 6-109a, 6-110, 6-117, 6-121
and 6-122.

1.2.2 1Inspect and maint:in hoists, cranes, slings, and other lifting
equipment to ensure safe ope-aition:

1.2.2.1 21l liftinc devices and equipment shall have sufficient
capacity for the loads liftec.

1.2.2.2 All lifting devices and equipment shall be labeled to indicate
their locad capacity.

1.2.2.3 All liftir - devices and equipment shall be visually inspected
for damage or defects each ¢ y before being used.

1.2.3 Welding of circrz t or aerospace equipment will be in accordance with
AFOSH Standard 91-5.

1.2.4 The storage and use of paint and dope materials in the vicinity of

government property shall be in accordance with the applicable parts of National
Fire Protection Association :NFPA) 33,

1.2.5 Flammable liquids in the vicinity of government property shall be
handled and stored in accorcance with the applicable parts of NFPA 30.

1.2.6 Flammable gas cy .nders in the vicinity of government property shall
be handled and stored in accordance with the applicable parts of NFPA 51.

1.2.7 Adequate portabl- or fixed fire extinguishing equipment shall be

conspicuously located and r:adily accessible for immediate use in the event of
fire.
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APPENDIX C
SECTION 2 BIBLIOGRAPHY OF PUFLICATIONS/DIRECTIVES:

The documents listed herc .n are arrlicable to the extent required by other
provisions of Sections 1. Tin listed documents of the issue in effect on date of

invitation for bid or request for proposal, form a part of the specification to
the extent specified herein.

NATIONAL FIRE PROTECTION Flammable and Combustible Liquids Code
ASSOCIATION (NFPA) 30

NFPA 33 Spray Application Using Flammable and
Combustible Materials

NFPA 51 Oxygen- - :el Gas Systems for Welding, Cutting
and All:=d Processes

AFOSH STD 91-5 Wweldinc. Cutting and Brazing

DOD Manual Storage and Materials Handling

4145.19-R-1
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